

**NAVFAC  
SPECIFICATION**

**WO #6062017  
Repair BEQ Walkway  
B-4310**

**AMENDMENT #0001**

## **IMPORTANT**

**This amendment should be acknowledged when your proposal is submitted. Failure to acknowledge the amendment may constitute grounds for rejection of the proposal.**

**If your proposal has been submitted prior to the receipt of this amendment, acknowledgement should be made by telegram, which should state whether the price contained in your proposal is to remain unchanged, is to be decreased by an amount, or is to be increased by an amount. The acknowledgement must be received prior to proposal opening time.**

<b>AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT</b>		1. CONTRACT ID CODE	PAGE	OF PAGES
			1	1

2. AMENDMENT/MODIFICATION NO. 0001	3. EFFECTIVE DATE 1/13/2012	4. REQUISITION/PURCHASE REQ. NO.	5. PROJECT NO. (If applicable)
---------------------------------------	--------------------------------	----------------------------------	--------------------------------

6. ISSUED BY <b>CG MCAS Cherry Point FACILITIES, ROICC B-163, CURTIS ROAD PSC BOX 8006 CHERRY POINT, NC 28533</b>	Code N40085	7. ADMINISTERED BY (If other than item 6.)	Code
--	-------------	--	------

8. NAME AND ADDRESS OF CONTRACTOR (No., street, county, State and ZIP Code)  <b>AMENDMENT MUST BE ACKNOWLEDGED WITH YOUR PROPOSAL</b>	<input checked="" type="checkbox"/>	9A. AMENDMENT OF SOLICITATION <b>PROJECT #6062017</b>
		9B. DATED (SEE ITEM 11)
	<input type="checkbox"/>	10A. MODIFICATION OF CONTRACT/ORDER NO.
		10B. DATED (SEE ITEM 13)

CODE \_\_\_\_\_ FACILITY CODE \_\_\_\_\_

**11. THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS**

The above numbered solicitation is amended as set forth in item 14. The hour and date specified for receipt of Offers  is extended  is not extended. Offers must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended, by one of the following methods: (a) By completing items 8 and 15, and returning 1 copy of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer submitted; or (c) By separate letter or telegram which includes a reference to the solicitation and amendment numbers. FAILURE OF YOUR ACKNOWLEDGMENT TO BE RECEIVED AT THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN REJECTION OF YOUR OFFER. If by virtue of this amendment you desire to change an offer already submitted, such change may be made by telegram or letter, provided each telegram or letter makes reference to the solicitation and this amendment, and is received prior to the opening hour and date specified.

12. ACCOUNTING AND APPROPRIATION DATA (if required)

**13. THIS ITEM APPLIES ONLY TO MODIFICATIONS OF CONTRACTS/ORDERS, IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14.**

- A. THIS CHANGE ORDER IS ISSUED PURSUANT TO: (Specify authority) THE CHANGES SET FORTH IN ITEM 14. ARE MADE IN THE CONTRACT ORDER NO. IN ITEM 10A.
- B. THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATION CHANGES (such as changes in paying office, appropriation date, etc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103 (b).
- C. THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF:
- D. OTHER: (specify type of modification and authority)

E. IMPORTANT: Contractor  is not  is required to sign this document and return **original** to the issuing office.

14. DESCRIPTION OF AMENDMENT/MODIFICATION (Organized by UCF section headings, including solicitation/contract subject matter where feasible.)

**6062017, REPAIR BEQ WALKWAY, BUILDING 4310, MARINE CORPS AIR STATION, CHERRY POINT, NC**

The purpose of this amendment is to:

- 1.) Provide the Hubzone MACC contractors with a change to the scope of work. The change DELETES the scope of work to replace the 2<sup>nd</sup> floor walkway beam and adds additional engineering investigation, including nondestructive and destructive testing that may be needed by the engineer.

PLEASE SEE ATTACHED SCOPE CHANGES

15A. NAME AND TITLE OF SIGNER (Type or print)		16A. NAME AND TITLE OF CONTRACTING OFFICER (Type or print)	
15B. CONTRACTOR/OFFEROR (Same as Item 8)	15C. DATE SIGNED	16B. UNITED STATES OF AMERICA BY	16C. DATE SIGNED
_____ (Signature of person authorized to sign)		_____ (Signature of Contracting Officer)	

NOTE: THE SCOPE OF WORK HAS CHANGED SIGNIFICANTLY WITH THIS AMENDMENT.

## **01 11 00 SUMMARY OF WORK - GENERAL CONTRACT REQUIREMENTS**

### **1.1.1 Project Description**

Delete this paragraph, and in lieu thereof, insert:

"The work includes hiring a structural engineer, providing lifts, ladders, and scaffolding to access the work, providing supports and shoring needed to support building elements during the work, providing tools and equipment to perform non-destructive testing of building elements as identified by the engineer, removal and replacement of a portion of the exterior brick wall to gain visual access to the connection of the cantilevered beam "FB9" to structural pilaster "Type 5", modification of two walkways to include unbolting at the clips, jacking up each walkway, placing shims between the walkway and supporting beam underneath, and reattaching the walkway to beam at the clips, and all incidental related work. The structural engineer shall perform a full investigation to determine existing conditions of the cantilevered beams and the walkways that they support, determine a reason beam "FB9" and its supported walkway are lower than the walkway adjacent to it, determine if raising the existing walkways with shims is a correct fix to the current situation, determine if there are unsafe conditions that require closure of walkways, and determine if any repairs to the building are warranted. The engineer shall provide a sealed report of findings. The engineer shall be licensed to practice in North Carolina."

### **1.1.2 Location**

Add the following sentence"

"The work locations for the engineer's visual inspection of the stairwell end of each building shall include 16 BEQ buildings. All of them can be found on Sketch No. B4310-01; they are not specifically flagged on the sketch."

## **1.4 SCHEDULE**

In lieu of 75 days, complete all work within 90 calendar days after award.

### **1.13 PROJECT SEQUENCE**

Delete this paragraph.

**01 90 00 SCOPE OF WORK**

**PART 1 GENERAL**

**1.1 SCOPE OF WORK**

Delete this paragraph in its entirety, and in lieu thereof, insert:

- " 1.1.1 Items in the Scope
- a. Provide supervision, overhead, and management of the project.
  - b. Hire a structural engineer and subcontractors as required to accomplish the scope of work.
  - c. Plan, design, and implement safety measures that are appropriate for the project.
  - d. Provide temporary supports, shoring and bracing of the structure and building elements.
  - e. Remove and replace portions of the exterior brick wall to gain visual access to the connection of the cantilevered beam "FB9" to structural pilaster "Type 5". During demolition, salvage bricks for reuse. Replacement masonry shall match to the extent possible the masonry sections that were removed. Use an experienced mason to perform the work.
  - f. The reference drawings show how beam "FB9" was constructed circa 1994 including its interface with the reinforced building wall. The contractor's efforts are intended to verify if reference drawings show the actual as-built conditions. The contractor's efforts are intended to identify any deficiencies with the existing walkways and support beams as constructed. This is important because there are a large number of cantilevered beams holding up BEQ walkways at Cherry Point, and the Marine Corps needs to know if there is reason to suspect similar problems elsewhere.
  - g. The contractor's efforts shall determine if the walkways resting on cantilevered beams at the end of Building 4310 (shown in photos) can be jacked up and held there with shims, and shall advise the Contracting Officer if such a repair will result in a fully safe condition for building occupants. All existing walkway sections ultimately modified by this project shall match at joints with no "lip" and with no trip hazard.
  - h. Modify a total of 2 walkways using shims as described in item "g" above.
  - i. Dispose of any excess materials off base.
- 1.1.2 Miscellaneous Items regarding the Scope of Work
- A. While on site at Building 4310, the professional structural engineer shall inspect the beam that supports the 3<sup>rd</sup> floor walkway, immediately above the location of the 2<sup>nd</sup> floor walkway beam, as well as the beam above it supporting roof elements. Recommendations of the structural engineer shall address all 3 beams and generally what, if anything, is moving in the building at this location.
  - B. The engineer shall visually inspect the stairwell end of 16

6062017, REPAIR BEQ WALKWAY, BUILDING 4310,  
MARINE CORPS AIR STATION, CHERRY POINT, NC

different BEQ buildings at Cherry Point. The purpose is to compare these buildings to the existing situation at Building 4310.

- C. There is no longer any concrete work in the scope of work and replacement of beam "FB9" is no longer in the scope of work.
- D. This solicitation is intended to include all work necessary to allow the engineer to provide a comprehensive report and recommendations, and to allow the contractor to leave the walkways at the end of Building 4310 in a safe and usable condition.

End of amendment