



REPLY TO  
ATTENTION OF:

**DEPARTMENT OF THE ARMY  
WILMINGTON DISTRICT, CORPS OF ENGINEERS  
69 DARLINGTON AVENUE  
WILMINGTON, NORTH CAROLINA 28403-1343**

21 September 2011

Contracting Division

**SUBJECT: MATOC Request for Proposal for Task Order Request Number W912HP-11-X-5001.  
Project Number 78497, SOF Motor Pool & Building Addition, JSOC/SOLSE, Fort Bragg, NC.  
Best and Final**

1. Our office received your proposals on 14 September 2011 however all proposals exceeded the available funding for award. This is a very important project to our customer's mission and in an effort to meet that mission the revised bid schedule is being forwarded to each of you for submission of your Best and Final offer.
2. The following revisions and clarifications are provided:
  - a. Eliminate Rollup Door 101A and 102A, and fill in with metal panel. Continue with construction of door framing as set forth in the plans and specifications and drawing Plate AE101.
  - b. Reduce concrete pad on the south side of the motor pool facility as shown on the revised Plate CS100.
  - c. For Clarification: All utility work identified as being performed by Sandhills Utility Services (SUS) and Old North Utility Service (ONUS) is funded separately and will be billed to and paid for by the Government. All utility work required to connect the SUS and ONUS lines to the facility will be paid for by the contractor and included in their proposal. The Contractor is required to coordinate with the utility companies for tie-ins and is responsible for providing reasonable notice as necessary to utility companies or DPW for all coordination actions.