

Section B - Supplies or Services and Prices

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
0001	NAF - QSEU 01-0145A - Add/Alter building FFP To furnish labor, materials and equipment required for complete construction of Moody Youth Center Addition / Alteration Project, as shown in the drawings and specifications, and in accordance with attachments, exclusive of the work covered under Line Items 0002, 0003, 0004, and 0005. FOB: Destination SIGNAL CODE: A	1	Lot		
NET AMT					

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
0002	NAF - QSEU 01-0145A - NAF Equipment FFP All costs in connection with purchasing, scheduling and installation of NAF Equipment (drawings AK01, AK02, AK03, AK04, AK05, AK06, i2.01 and i2.02) complete as shown in the drawings and specifications, and in accordance with attachments, exclusive of the work covered under Line Items 0001, 0003, 0004, and 0005. FOB: Destination SIGNAL CODE: A	1	Lot		
NET AMT					

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
0003	<p>NAF - QSEU 01-0145A - Site Work                      FFP                      All costs associated with                      -site work                      -removal to the North Parking lot including demolition, grading and seeding of the area (drawing C0.03)                      -modifications to the Site Utilities (drawings C0.03, C2.01, C2.11, C3.01, E2.01, E2.02)                      -protection of the monitoring well system and associated utilities and the removal of monitoring well SS39-MW153 and in accordance with attachments (drawing C0.03);                      -removal of the existing playground complex (drawing C0.03)                      as shown in the drawings and specifications, and in accordance with attachments, exclusive of the work covered under Line Items 0001, 0002, 0004, and 0005.</p> <p>FOB: Destination                      SIGNAL CODE: A</p>	1	Lot		

---

NET AMT

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
0004	<p>APF -QSEU 09-0340 - Alter existing B1804                      FFP                      All costs in connection with                      -the alteration of the existing facility and provide equipment and furnishings                      -remodeling to the Boy's Restroom 106 and Girl's Restroom 107 (drawings A5.01, A8.01, F2.02);                      -the relocation of the Fire Protection Service (drawings F1.01, F2.01);                      -remodeling of the Fire Protection Sprinkler System in Rooms 100 through 116 (drawings F1.01);                      -replacing the Fire Alarm System conduit and wiring in Rooms 100 through 116 (drawings F1.02, F2.02);                      -demolition and construction of the portion of HVAC System including ductwork, diffusers and VAV boxes that supply the Existing Gym 130 and 15% of the cost of the HVAC unit AHU-1 in the Mechanical Room 134 (drawings M0.01, M1.00, M1.01, M2.00, M2.01, M3.01, M4.01, M4.02)                      -purchase of equipment of the CCTV System including cameras, monitors and brackets, conduit and wiring (drawings E5.01, E5.02, E5.03)                      as shown in the drawings and specifications, and in accordance with attachments, exclusive of the work covered under Line Items 0001, 0002, 0003, and 0005,</p>	1	Lot		
	<p>FOB: Destination                      SIGNAL CODE: A</p>				

---

NET AMT

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
0005	APF - QSEU 09-0340 -Gym Roof & AT/FP FFP All costs in connection with -replacement of the existing roof system over the Gym area as shown on supplemental drawings (drawing A1.30); -design and construction of Antiterrorism/Force Protection (AT/FP) measures/upgrades to the existing facility to meet current AT/FP requirements (drawing C1.01 and supplemental drawing) as shown in the drawings and specifications, and in accordance with attachments, exclusive of the work covered under Line Items 0001, 0002, 0003, and 0004.	1	Lot		
	FOB: Destination SIGNAL CODE: A				

---

NET AMT